STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -
FUND TOTAL

PROPGOSALS | SSUED 11
NUMBER OF BI DDERS 5
Bl D RANK

05/ 18/ 04
04- 1R8324
04- NAP-29-0.0/ 3.6

HML

ENG NEERS EST

Bl D TOTAL

1, 450, 856. 00

1, 470, 891. 00

1, 498, 691. 00

1, 525, 664. 00

1, 384, 670. 00

Bl D

I N NAPA COUNTY I N NAPA FROM 1.1 KM
SQUTH OF AMERI CAN CANYON ROAD TO

SUMMARY

SQUTH KELLY ROAD

DEPARTMENT

SURFACE EXI STI NG ROADVWAY

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

1, 183, 000. 00

Bl DDER | D

1

0

AMOUNT OVER

267, 856. 00

OF TRANSPORTATI ON

Bl D245
PACE 1

06/ 18/ 04
CONTRACT CODE 'G '
22 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

60

PERCENT OVER EST 22. 64

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

GHI LOTTI
I NC
246 CHI LOTTI

CONSTRUCTI ON COMPANY

AVENUE

SANTA ROSA CA 95407

ARGONAUT CONSTRUCTORS

P O BOX 639

SANTA ROSA CA 95402

NORTH BAY CONSTRUCTI ON | NC

P O BOX 6004
PETALUVA CA

W NDSOR FUEL
P O BOX 38

94955- 6004
COo

W NDSOR CA 95492-0038

J A GONSALVES AND SON
NO GOOD FAI TH EFFRTCONSTRUCTI ON | NC

P O BOX 6553

NAPA CA 94581-1553

FAX

FAX

FAX

FAX

FAX

707 585-1221
00644515
707 585-1601

707 542-4862
00171432
707 542-4897

707 763-2891
00357560
707 765-6417

707 838-9751
00776848
707 838-3361

707 258-6261
00676166
707 258-1240

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

SB PREF CLAI MED

COVPARI SON AMT:

1, 334, 670. 00

3. 0%



04- 1R8324 Bl D245

04- NAP- 29-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

05/ 18/ 04 06/ 18/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 A B S L CONSTRUCTI ON GRI NDI NG ( PARTI AL)
HAYWARD CA
GLOBAL ENVI RONMENTAL NETWORK WATER PCLLUTI ON CONTRCL PROGRAM AND LEAD COWPLI ANCE PLAN
FOUNTAI N VALLEY CA
LI NEAR OPTI ONS STRI PI NG AND MARKI NG
MENLO PARK CA
M KE BROWN ELECTRI C LOOP DETECTOR REPLACEMENT
COTATI CA
THOVAS AND PRATT CONSTRUCTI ON AREA SI GNS
EL SOBRANTE CA
W NDSOR FUEL EMULSI ON POLYMER ASPHALT ( PARTI AL)

W NDSOR CA



04- 1R8324 Bl D245
04- NAP- 29-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
05/ 18/ 04 06/ 18/ 04
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 ADVANCED ENVI RONMENTAL SERVI CES I TEM 11

CORTE MADERA CA

FARWEST SAFETY | TEM 4

LODI CA

LI NEAR OPTI ONS ITEM5S 7 THRU 9 AND 15 THRU 20

MENLO PARK CA

M KE BROWN ELECTRI C | TEM 21

COTATI CA

TI TAN | TEM 2

REDDI NG CA

W NDSOR FUEL | TEM 14 ( PARTI AL)

W NDSOR CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ABSL GRI NDI NG
VI SALI A CA

CONTI NUED

ADVANCED ENVI RONMENTAL SERVI CES
CORTE MADERA CA

LANE SAFETY COVPANY
BENICIA CA

M KE BROWN ELECTRI C
COTATI CA
ON NEXT PAGE

PREPARE LEAD COVPLI ANCE PLAN

LANE CLOSURES

TRAFFI C LOOPS



04- 1R8324 Bl D245
04- NAP- 29-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 4
05/ 18/ 04 06/ 18/ 04
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 RI LEYS STRI PI NG STRI PI NG
BENICIA CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
SAN JCSE CA
TELFER O L EMULSI ON
PI TTSBURG CA
TI TAN PREPARE STORM WATER POLLUTI ON PREVENTI ON PLAN
REDDI NG CA
W NDSOR FUEL POLYMER MODI FI ED ASPHALT CONCRETE ( PARTI AL)
W NDSOR CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CHRI SP COVPANY ITEMS 7 THRU 11 AND 15 THRU 19

FREMONT CA

FARVWEST SAFETY
LODI CA

GLOBAL ENVI RONMENTAL NETWORK
FOUNTAI N VALLEY CA

M KE BROMN ELECTRI C
COTATI CA

| TEM 4

ITEMS 1 AND 6

| TEM 21



04- 1R8324
04- NAP- 29-0
05/ 18/ 04

SUMMARY OF

LI' ST OF

Bl DDER | D NAME AND ADDRESS

REMA/I

Bl D245
PAGE 5
06/ 18/ 04

NI NG BI DDERS

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

GARY J BITZ
3340 LACOCK PLAZA
FREMONT CA 94555

LI NEAR OPTI ONS
ONE KELLY COURT
MENLO PARK CA 94025

M KE BROMWN ELECTRI C
561 A MERCANTI LE
COTATI CA 94931

TI TAN
999 M SSI ON DEL CRO SU TE 105
REDDI NG CA 96003

W C C CONSTRUCTI ON
P O BOX 1480
LUCERNE VALLEY CA 92356

W NDSOR FUEL
P O BOX 38
W NDSOR CA 95492

PORTABLE CHANGEABLE MESSAGE SI GNS

STRI PI NG

ELECTRI CAL

STORM WATER POLLUTI ON PREVENTI ON PLAN

TRAFFI C CONTROL

POLYMER MCDI FI ED ASPHALT CONCRETE



04- 1R8324 Bl D245

04- NAP- 29- 0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
05/ 18/ 04 06/ 18/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070020 WARRANTY LS LUMP SUM 1. 00* 1. 00
2 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 825. 00* 825. 00
PROGRAM
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 5, 500. 00* 5, 500. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 3, 500. 00* 3, 500. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 10, 000. 00* 10, 000. 00
6 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 5, 000. 00 10, 000. 00
7 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 11, 700 2.00 23, 400. 00
STRI PE
8 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 13, 600 1.00 13, 600. 00
9 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 660 25. 00 16, 500. 00
10 150722 REMOVE PAVEMENT MARKER EA 5, 150 1. 00 5, 150. 00
11 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 5, 400. 00* 5, 400. 00
12 374492 ASPHALTI C EMULSI ON ( POLYMER MODI FI ED) TONN 140 450. 00 63, 000. 00
13 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 380 300. 00 114, 000. 00
14 032822 POLYMER MODI FI ED ASPHALT CONCRETE TONN 7,250 136. 50 989, 625. 00
15 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG MR 660 35. 00 23, 100. 00
16 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 23, 300 . 50 11, 650. 00
17 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 950 1. 00 1, 950. 00
18 (S) 840568 100 MM THERMOPLASTI C TRAFFI C STRI PE M 310 .50 155. 00
(BROKEN 3.66 M- 0.92 M
19 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 3, 300 1. 80 5, 940. 00
20 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1, 900 3.00 5, 700. 00
21 (S) 032823 LOOP DETECTOR REPLACEMENT LS LUMP SUM 60, 660. 00* 60, 660. 00
22 999990 MOBI LI ZATI ON LS LUMP SUM 81, 200. 00* 81, 200. 00

TOTAL 1, 450, 856. 00



| TEM
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04- 1R8324

04- NAP- 29-0
05/ 18/ 04
SECOND

Bl D AMOUNT
1.00* 1.00
15, 000. 00~ 15000. 00
2,500. 00* 2500. 00
5, 000. 00~ 5000. 00
83, 400. 00* 83400. 00
2,000. 00 4000. 00
2.00 23400. 00
1.00 13600. 00
25. 00 16500. 00
1.20 6180. 00
1, 200. 00* 1200. 00
450. 00 63000. 00
220. 00 83600. 00
133. 00 964250. 00
35. 00 23100. 00
.50 11650. 00
1.00 1950. 00
.50 155. 00
1.80 5940. 00
3. 00 5700. 00
68, 000. 00* 68000. 00
72, 765. 00* 72765. 00
1,470, 891. 00

SUMMARY

OF REMA/
THI RD
Bl D AMOUNT
10, 488. 00* 10488
800. 00* 800
4, 000. 00* 4000
3, 000. 00* 3000
48, 700. 00* 48700
2,500. 00 5000
3.00 35100
1.50 20400
25.00 16500
1.20 6180
1, 500. 00* 1500
450. 00 63000
238.00 90440.
143. 75 1042187
41. 00 27060
.83 19339.
2.33 4543.
. 80 248.
1.55 5115.
3.10 5890.
70, 000. 00* 70000.
19, 200. 00* 19200.
1, 498, 691. 00

FOURTH

Bl D AMOUNT
1, 000. 00* 1000
1, 100. 00~ 1100
12, 000. 00* 12000
22,300. 00* 22300
96, 341. 00* 96341
2, 000. 00 4000
2.60 30420
1.60 21760
20. 00 13200
1.00 5150
2,500. 00* 2500
402. 00 56280
244,35 92853.
137. 74 998615
25.00 16500
.90 20970.
3.20 6240.
2.00 620.
2.00 6600.
3. 00 5700.
67, 653. 00* 67653.
43, 862. 00* 43862
1, 525, 664. 00

Bl D245
PAGE 7
06/ 18/ 04
FI FTH
Bl D AMOUNT
3, 500. 00* 3500
4,500. 00* 4500
2,500. 00* 2500
4,500. 00* 4500
14, 000. 00* 14000
2,500. 00 5000
3.00 35100
2.00 27200
20. 00 13200
1.00 5150
2,500. 00* 2500.
1, 095. 00 153300.
295. 00 112100.
115. 00 833750
30. 00 19800
1.00 23300.
3.00 5850.
2.00 620.
2.00 6600.
3. 00 5700.
70, 000. 00* 70000.
36, 500. 00* 36500.
1, 384, 670. 00



